

Proposal #292848

Date: 3/27/2024

Customer:

Joan Colosimo Enclave at Naples Condominium Association 1295 Wildwood Lakes Blvd Naples, FL 34104

Service Address:

Enclave At Naples Condo Association 1295 Wildwood Lakes Blvd Naples, FL 34104

HOA Landscape Renovation- March Walk Thru- bldg. 1190

Building 1190: Far right side by stair case, transplant 2.00 healthy Red Congo's from far left area below stair case and install in marked area (No warranty on transplanted material). From far left stair case, remove remaining Red Congo's and install 13.00 Arboricola Trinette with 2.00-Mammy Crotons.



Right side of Side walk: Remove damaged sod and install new sod.



Between 1180 & 1190: Remove marked sod areas that are declined and install new sod.





Services Billed - Fixed Price on Completion

Description of Services	Qty UOM	Unit Price	Total Cost
Enhancement/ Project		The second section of the second seco	
Labor - Removal / Prep	2.00		\$140.00
Arboricola Goldfinger (Trinette) - Installed	13.00 #3	\$26.69	\$346.91
Croton, Mammey - Installed	2.00 #3	\$27.94	\$55.88
Floratam Sod - Installed	550.00 sqft	\$1.97	\$1,082.43
		Subtotal	\$1,625.22
		Tax	\$0.00
		Total	\$1,625.22

Greenscapes is not responsible for any damage to pipes, drains, or wires that are not clearly and accurately marked.

Prices are good for thirty (30) days from the date of the proposal.

Individual Homeowner Only $\sim A$ 50% deposit is due upon acceptance and the balance is due upon completion for proposals over \$1,500.00.

Please note: Upon completion of this approved landscape renovation, a Post Irrigation Inspection will need to be performed to insure proper irrigation coverage. This inspection is not part of this proposal and will be billed on a time and material basis.

For any questions or concerns, please contact our office directly at 239-643-4471 or service@greenscapesfl.com.

Ву

Alexander Roman

Date

March 27, 2024

Greenscapes of Southwest Florida

Ву

Date

3-28-2024

Enclave at Naples Condominium Association Proposal 292848